
Department of Transportation 
Olympia, Washington 98504 

 
 

February 6, 2009 
 
 
ATTENTION:  All Bidders and Planholders 
 

SR 433 
LEWIS AND CLARK BRIDGE - 
SUBSTRUCTURE PAINTER 
F.A. PROJECTNO. BH-0433(009) 

 
Addendum No. 3 
 
The Special Provisions for this project are amended as follows: 
 

1. Special Provisions page 104 line 31 through line 37 is replaced with the 
following: 

 
Time For Completion 

 
(******) 
Section 1-08.5 is supplemented with the following: 

 
This project's Base Bid work shall be physically completed within 190 
working days. 
 
The following number of working days will be added to the contract if 
the Contractor's bid includes any of the subsequent alternates: 
 
 Alternate A1 - 12 additional working days 
 Alternate A2 - 12 additional working days 
 Alternate A3 - 16 additional working days 

 
 
Bidders are instructed to revise page 104 of the Special Provisions as the revised page 
has not been prepared for attachment to this addendum. 
 
Bidders shall furnish the Secretary of Transportation with evidence of the receipt of this 
addendum.  This addendum will be incorporated in the contract when awarded and when 
formally executed. 
 

Donald R. Wagner, P.E. 
Regional Administrator 
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NOTE:  COMPANY NAME MUST BE FILLED IN TO CERTIFY ACKNOWLEDGEMENT  
OF THIS ADDENDUM. 
  
ADDENDUM #: _____ ___________________________________________ 
  
RECEIVED BY: _____________________________ DATE: _____________ 
 
COMPANY: ____________________________________________________ 
 
ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN  
FAX AT 360-705-6810. 
 
 
NOTE !!  SUBCONTRACTORS, MATERIALS SUPPLIERS AND PLANCENTERS   
NEED NOT ACKNOWLEDGE THIS ADDENDUM. 
 
 
ALL PRIME CONTRACTORS MUST ACKNOWLEDGE THIS ADDENDUM. 
 
ALL PROPOSAL HOLDERS PLEASE SIGN AND RETURN THIS PAGE BY RETURN  
FAX AT 360-705-6810. 
 
 
08X312  SR 433, LEWIS AND CLARK BRIDGE SUBSTRUCTURE PAINTER 

 


